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MONTANA WETLANDS LEGACY PROJECTS 
CONTRACT NUMBER: SPB04-878P-A 

 
1. PARTIES
 
THIS CONTRACT, is entered into by and between the State of Montana Department of Administration, State 
Procurement Bureau (hereinafter referred to as “the State”), whose address and phone number are Room 165 
Mitchell Building, 125 North Roberts St., PO Box 200135, Helena MT 59620-0135,  (406) 444-2575 and 
OASIS Environmental, Inc., (hereinafter referred to as the “Contractor”), whose nine digit Federal ID Number, 
address and phone number are 92-0155937, 482 Electric Ave Suite 5, Bigfork MT 59911, and (406) 837-0804. 
 
THE PARTIES AGREE AS FOLLOWS: 
 
2. EFFECTIVE DATE, DURATION, AND RENEWAL 
 

2.1 Contract Term. This contract shall take effect upon full execution of all signatory parties, and 
terminate on June 30, 2008, unless terminated earlier in accordance with the terms of this contract. (Mont. 
Code Ann. § 18-4-313.) 
 

2.2 Contract Renewal. This contract may, upon mutual agreement between the parties and 
according to the terms of the existing contract, be renewed in one-year intervals, or any interval that is 
advantageous to the State, for a period not to exceed a total of three additional years. This renewal is 
dependent upon legislative appropriations.  
 
3. NON-EXCLUSIVE CONTRACT   
 
The intent of this contract is to provide state agencies with an expedited means of procuring supplies and/or 
services. This contract is for the convenience of state agencies and is considered by the State Procurement 
Bureau to be a “Non-exclusive” use contract. Therefore, agencies may obtain this product/service from sources 
other than the contract holder(s) as long as they comply with Title 18, MCA, and their delegation agreement. 
The State Procurement Bureau does not guarantee any usage. 
 
4. COOPERATIVE PURCHASING   
 
Under Montana law, public procurement units, as defined in section 18-4-401, MCA, have the option of 
cooperatively purchasing with the State of Montana. Public procurement units are defined as local or state 
public procurement units of this or any other state, including an agency of the United States, or a tribal 
procurement unit. Unless the bidder/offeror objects, in writing, to the State Procurement Bureau prior to the 
award of this contract, the prices, terms, and conditions of this contract will be offered to these public 
procurement units. 
 
5. SERVICES AND/OR SUPPLIES 
 
Contractor agrees to provide the State with an expedited means of hiring qualified contractors to provide 
Wetland, Stream, and other Aquatic Resource restoration, enhancement, and development design and 
implementation for various projects around the State of Montana.  This contract will be utilized primarily by 
FWP but other state agencies or public procurement units may utilize this contract in conjunction with wetland, 
stream, and other aquatic resource restoration, enhancement and development projects.    
 
The Contractor may need to have access to engineering services depending on the nature of the project. The 
Contractor will be expected to use their own best judgment as to whether engineering services are needed for 
a given project. However, traditional engineering methodologies are not the emphasis of this contract.  It is a 
violation of State Statute to practice engineering or land surveying without a license. 

 



2 

5.1 Design Expectations.  FWP prefers stream restoration improvement techniques that simulate 
natural conditions and facilitate natural stream processes.  The State is always open to new and innovative 
approaches that accomplish project goals providing these techniques have proven success. 

 
5.2 Contractor Responsibilities.  The selected contractor for an individual project is responsible 

for the supervision and implementation of the designs and is responsible for oversight of work performed by all 
subcontractors.  In most cases the contractor will provide and be responsible for all the necessary equipment, 
materials, supplies and personnel necessary for proper execution of the work. However, the State reserves the 
right to hire subcontractors (equipment and/or labor) if it will provide a cost savings to the State. The selected 
contractor is also responsible for clean up of the sites and must have the sites inspected by the State 
immediately prior to completion.  
 

5.3 Permits.  The Contractor is responsible for obtaining all necessary permits for each project, 
including but not limited to 404 permits, 310 (streambank preservation) permits, other permits, SHPO 
clearance, and water rights.   

 
5.4 On-Site Requirements/Cleanup.  When a contractor is contacted by the State to discuss a 

project, the State and the contractor will visit the job site to become familiar with conditions relating to the 
project and labor requirements. The State and chosen contractor will then cooperatively develop project 
feasibility, conceptual design and cost. 
 
The Contractor shall adequately protect the work, adjacent property, and the public in all phases of the work. 
The Contractor shall be responsible for all damages or injury due to their action or neglect. 
 
The Contractor shall maintain access to all phases of the project pending inspection by the State or its 
representative. 
 
All work rejected as unsatisfactory shall be corrected prior to final inspection and acceptance. 
 
The Contractor shall respond within seven calendar days after notice of observed defects has been given and 
shall proceed to immediately remedy these defects.  Should the Contractor fail to respond to the notice or not 
remedy the defects, the State may have the work corrected at the expense of the Contractor. 
 
In terms of cleanup, the Contractor shall: 
 

(a) Keep the premises free from debris and accumulation of waste; 
(b) Clean up any oil or fuel spills; 
(c) Keep machinery clean and free of weeds; 
(d) Remove all construction smears and stains from finished surfaces; 
(e) Perform finishing site preparation to: (1) limit the spread of noxious weeds, and (2) smooth 

exposed ground surface to enhance aesthetics, provide sire-footing, and provide uniform bed 
for future revegetation work before final payment by the State; 

(f) Remove all construction equipment, tools and excess materials before final payment by the 
State; and  

(g) Install silt fences as necessary, prevent fall-back of excavated materials, and prevent any other 
potential violations of federal or state water protection laws during the period of construction. 

 
5.5 Work Acceptance.  The Contractor is responsible for project oversight as needed.  The State 

may also periodically provide personnel for administrative oversight from the initiation of the contract through 
project completion.  All work will be inspected by the State or designated liaison prior to approval of any 
contract payments.  All work rejected as unsatisfactory shall be corrected prior to final inspection and 
acceptance.  Contractor shall respond within seven calendar days after notice of defects has been given by the 
State and proceed to immediately remedy all defects.  
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5.6 Records.  The Contractor will supply the State with photo documentation of methods of habitat 
restoration progress throughout project implementation.  Contractor will maintain records for themselves and 
all subcontractors of supplies, materials, equipment and labor hours expended. 

 
5.7 Communication.  During a project the chosen contractor is required to make weekly contact 

with the State liaison, or other parties designated by the State for communications, to make arrangements for 
field inspections and project compliance.  This communication must be made in person or by telephone 
conversation with designated liaisons.  Voice mail recordings will not be considered communication unless 
approved by the State’s project contact. 
 
Remoteness of project sites may necessitate that the Contractor have some form of field communication such 
as a cellular phone. This communication is necessary to enable the State to respond to public concerns related 
to the project, accidents, inspections, or other project issues that require immediate feedback.  Weekly 
communication will commence when the chosen contractor initiates project implementation. 
 

5.8 Project Monitoring and Reports to the Corps of Engineers.  The Contractor is responsible 
for monitoring their projects and reporting to the Corps of Engineers about the development of wetland and 
stream function resulting from the project.  In this way, the Corps will know whether wetland credit for the 
project has been earned. 

 
5.9 Change of Staffing. Since qualifications of personnel were key in determining which offeror’s 

were selected to be on this term contract, a written notification to the State Agency requesting services of any 
contractor changes of key personnel must be made prior to entering into negotiations to perform any specific 
work scope. Contractor shall replace such employee(s) at its own expense with an employee of substantially 
equal abilities and qualifications without additional cost to the Agency. If these staffing changes cause the 
contractor to no longer meet the qualifications stated herein, that firm will be removed from the service area of 
this term contract. Failure to notify the State Agency of staffing changes could result in the contractor being 
removed from the term contract listing and possible suspension from bidding on other State projects.   

 
5.10 Collaboration on Potential Projects. The State encourages collaboration between Contractors 

to increase the scope and effectiveness of services offered. All subcontractors to be used in any project must 
be approved by FWP or the authorized entity initiating the project.   

 
6. PROJECT SELECTION 
 
The State will be responsible for identifying projects, contacting landowners and securing necessary 
permission/cooperation agreements, selecting a contractor, writing grant applications and approving project 
payments.  
 
The State will not initiate projects where it is known that hazardous materials are present. If there is an 
indication of a potential of hazardous materials, then the State will do testing prior to contacting the Contractor. 
However, there is always the possibility of unforeseen problems resulting in the stoppage of a project. 
 
The selected contractor will be required to meet with State personnel at the project site to conduct a site 
evaluation, discuss project issues and begin the negotiation process on project feasibility, conceptual design 
and costs for each project.  
 
7. CONTRACTOR SELECTION 
 
The State may select a term contract holder from the Environmental Services Contract-Home page under MT 
Wetlands Legacy Projects as provided under the state’s website address 
http://www.discoveringmontana.com/doa/gsd/procurement/TermContracts/environservices/Default.asp , taking 
into consideration such things as the contractor’s expertise, requirements and location of the project, the 
contractor’s availability and access to resources necessary to efficiently and effectively complete the project, 
demonstrated excellent past performance on State and public projects, identified subcontractors and total 
project cost.   

http://www.discoveringmontana.com/doa/gsd/procurement/TermContracts/environservices/Default.asp
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7.1 General. Ordering agencies shall use the procedures in this section when ordering services 
priced at hourly rates as established by each Term Contract (TC).  

 
7.2 Request for Quotation (RFQ) procedures. The ordering agency must provide an RFQ, which 

includes the statement of work and limited but specific evaluation criteria (e.g., experience and past 
performance), to all TC contractors. The RFQ may be posted to the agency’s state website to expedite 
responses. 

 
7.3 Statement of Work (SOW's). All SOW’s shall include at a minimum a detailed description of 

the work to be performed; location of work; period of performance; deliverable schedule; applicable 
performance standards; and any special requirements (e.g., security clearances, travel, special knowledge). 
 
(1) Ordering agency may select a contractor from the appropriate list and directly negotiate a mutually 

acceptable project based on a sudden and unexpected happening or unforeseen occurrence or 
condition, which requires immediate action (Exigency). 

 
(2) Ordering agency may place orders at, or below the $5,000 threshold with any term contract contractor 

that can meet the agency's needs. The ordering agency should attempt to distribute orders among all 
contractors. 

 
(3) For orders estimated to exceed $5,000 but less than $25,000.  
 

(i) The ordering agency shall develop a statement of work. 
(ii) The ordering agency shall provide the RFQ (including the statement of work and evaluation 

criteria) to at least three TC contractors. 
(iii) The ordering agency shall request that contractors submit firm-fixed prices to perform the 

services identified in the statement of work. 
 
(4) For orders estimated to exceed $25,000. In addition to meeting the requirements of 3 above, the 

ordering agency shall: 
 

(i) Provide the RFQ (including the statement of work and the evaluation criteria) to all  TC 
contractors . 

 
7.4 Evaluation. The ordering agency shall evaluate all responses received using the evaluation 

criteria provided in the RFQ to each TC contractor. The ordering agency is responsible for considering the level 
of effort and the mix of labor proposed to perform a specific task being ordered, and for determining that the 
total price is reasonable. The agency will place the order with the contractor that represents the best value. 
After award, ordering agencies will provide timely notification to unsuccessful TC contractors. If an 
unsuccessful TC contractor requests information on a task order award that was based on factors other than 
price alone, a brief explanation of the basis for the award decision shall be provided. 

 
7.5 Minimum documentation. The ordering agency shall document: 

(1) The TC contractors considered, noting the contractor from which the service was purchased; 
(2) A description of the service purchased;  
(3) The amount paid; 
(4) The evaluation methodology used in selecting the contractor to receive the order; 
(5) The rationale for making the selection; 
(6) Determination of price fair and reasonableness. 
 
Agency project task orders will be utilized to finalize the project. Only written addenda will be used for 
adjustments of the task orders and must be signed by both parties. All task orders must contain signatures 
from both parties and appropriate agency legal review as directed in their procurement policy. 
 
The State will monitor contractor selection by using the information provided in the annual term contract usage 
reports. 
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Contractor’s who fail to respond to three (3) RFQ opportunities within a one-year period between July 1st and 
June 30th, may be removed from the qualified list of contractors. 
  
8. CONSIDERATION/PAYMENT
 

8.1 Payment Schedule. In consideration for the Montana Wetlands Legacy projects to be provided, 
the State shall pay according to the prices listed in Attachment B. Project budgets will be negotiated for each 
individual project. However, all rates, terms and conditions set forth in this term contract will be applied to 
individual contracts. 

 
8.2 Invoicing Methods. The State reserves the right to choose the invoicing method from the 

following: (1) Prime contractor’s billing will include the subcontractors charges and payment will be made to the 
prime; or (2) Prime and subcontractors will bill the State separately and the State will pay each directly. 

 
8.3 Withholding of Payment. The State may withhold payments to the Contractor if the Contractor 

has not performed in accordance with this contract. Such withholding cannot be greater than the additional 
costs to the State caused by the lack of performance. 
 
9. COST/PRICE ADJUSTMENTS 

 
9.1 Price Increases Negotiated Based on Increases in Contractor’s Costs. Price increases may 

be permitted at the time of contract renewal through a process of negotiation with the Contractor and the State. 
Any price increases must be based on demonstrated industry-wide or regional increases in the Contractor’s 
costs. Publications such as the Federal Bureau of Labor Statistics and the Consumer Price Index (CPI) for all 
Urban Consumers may be used to determine the increased value. Contractor must provide written, verifiable 
justification for any cost adjustments they request during each renewal period. Contractor shall provide its cost 
adjustments in both written and electronic format. 

 
10. TERM CONTRACT REPORTING   
 
Term contract holder(s) shall furnish annual reports of term contract usage. Each report shall contain the 
project description, total dollars expended, and the name of the agency purchasing the services. The first 
report for this term contract will be due July 16, 2005. 
 
Reported volumes and dollar totals may be checked by the State Procurement Bureau against State records 
for verification. Failure to provide timely or accurate reports is justification for cancellation of the contract and/or 
justification for removal from consideration for award of contracts by the State. 
 
11. CONTRACTOR REGISTRATION   
 
The Contractor is required to be registered with the Department of Labor and Industry under sections 39-9-201 
and 39-9-204, MCA, prior to contract execution. The State cannot execute a contract for construction to a 
Contractor who is not registered and may award the contract to the next responsive vendor if registration is not 
completed in a timely manner.  (Mont. Code Ann. § 39-9-401.) 
 

Contractor Registration Number: 51779    
 

12. CONTRACTOR WITHHOLDING   
 
Section 15-50-206, MCA, requires the state agency or department for whom a public works construction 
contract over $5,000 is being performed, to withhold 1 percent of all payments and to transmit such monies to 
the Department of Revenue. 
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13. MONTANA PREVAILING WAGE REQUIREMENTS 
 

Unless superseded by federal law, Montana law requires that contractors and subcontractors give preference 
to the employment of Montana residents for any public works contract in excess of $25,000 for construction or 
nonconstruction services in accordance with sections 18-2-401 through 18-2-432, MCA, and all administrative 
rules adopted pursuant thereto. Unless superseded by federal law, at least 50% of the workers of each 
contractor engaged in construction services must be performed by bona fide Montana residents.  The 
Commissioner of the Montana Department of Labor and Industry has established the resident requirements in 
accordance with sections 18-2-403 and 18-2-409, MCA. Any and all questions concerning prevailing wage and 
Montana resident issues should be directed to the Montana Department of Labor and Industry. 
 
In addition, unless superseded by federal law, all employees working on a public works contract shall be paid 
prevailing wage rates in accordance with sections 18-2-401 through 18-2-432, MCA, and all administrative 
rules adopted pursuant thereto. Montana law requires that all public works contracts, as defined in section 18-
2-401, MCA, in which the total cost of the contract is in excess of $25,000, contain a provision stating for each 
job classification the standard prevailing wage rate, including fringe benefits, travel, per diem, and zone pay 
that the contractors, subcontractors, and employers shall pay during the public works contract. 
 
Furthermore, section 18-2-406, MCA, requires that all contractors, subcontractors, and employers who are 
performing work or providing services under a public works contract post in a prominent and accessible site on 
the project staging area or work area, no later than the first day of work and continuing for the entire duration of 
the contract, a legible statement of all wages and fringe benefits to be paid to the employees in compliance 
with section 18-2-423, MCA. Section 18-2-423, MCA, requires that employees receiving an hourly wage must 
be paid on a weekly basis.  
 
Each contractor, subcontractor, and employer must maintain payroll records in a manner readily capable of 
being certified for submission under section 18-2-423, MCA, for not less than three years after the contractor’s, 
subcontractor’s, or employer’s completion of work on the public works contract. 
 
The nature of the work performed or services provided under this contract meets the statutory definition of a 
“public works contract” under section 18-2-401(11)(a), MCA, and falls under the category of Heavy 
Construction and Nonconstruction services. The booklets containing Montana’s 2003 Rates for Heavy 
Construction and Nonconstruction Services are attached. 
 
The most current Montana Prevailing Wage Booklet will automatically be incorporated at time of renewal. It is 
the contractor’s responsibility to ensure they are using the most current prevailing wages during performance 
of its covered work. 
 
14. ACCESS AND RETENTION OF RECORDS

 
14.1 Access to Records. The Contractor agrees to provide the State, Legislative Auditor or their 

authorized agents access to any records necessary to determine contract compliance. (Mont. Code Ann. § 18-
1-118.) 

 
 14.2 Retention Period. The Contractor agrees to create and retain records supporting the Montana 
Wetlands Legacy projects for a period of three years after either the completion date of this contract or the 
conclusion of any claim, litigation or exception relating to this contract taken by the State of Montana or a third 
party. 
 
15.  ASSIGNMENT, TRANSFER AND SUBCONTRACTING
 
The Contractor shall not assign, transfer or subcontract any portion of this contract without the express written 
consent of the State. (Mont. Code Ann. § 18-4-141.) The Contractor shall be responsible to the State for the 
acts and omissions of all subcontractors or agents and of persons directly or indirectly employed by such 
subcontractors, and for the acts and omissions of persons employed directly by the Contractor. No contractual 
relationships exist between any subcontractor and the State. 
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16. HOLD HARMLESS/INDEMNIFICATION
 
The Contractor agrees to protect, defend, and save the State, its elected and appointed officials, agents, and 
employees, while acting within the scope of their duties as such, harmless from and against all claims, 
demands, causes of action of any kind or character, including the cost of defense thereof, arising in favor of the 
Contractor’s employees or third parties on account of bodily or personal injuries, death, or damage to property 
arising out of services performed or omissions of services or in any way resulting from the acts or omissions of 
the Contractor and/or its agents, employees, representatives, assigns, subcontractors, except the sole 
negligence of the State, under this agreement. 
 
17. REQUIRED INSURANCE
 

17.1 General Requirements. The Contractor shall maintain for the duration of the contract, at its 
cost and expense, insurance against claims for injuries to persons or damages to property, including 
contractual liability, which may arise from or in connection with the performance of the work by the Contractor, 
agents, employees, representatives, assigns, or subcontractors. This insurance shall cover such claims as 
may be caused by any negligent act or omission.  

 
17.2 Primary Insurance. The Contractor's insurance coverage shall be primary insurance as respect 

to the State, its officers, officials, employees, and volunteers and shall apply separately to each project or 
location. Any insurance or self-insurance maintained by the State, its officers, officials, employees or 
volunteers shall be in excess of the Contractor's insurance and shall not contribute with it. 

 
17.3 Specific Requirements for Commercial General Liability. The Contractor shall purchase and 

maintain occurrence coverage with combined single limits for bodily injury, personal injury, and property 
damage of $1,000,000 per occurrence and $2,000,000 aggregate per year to cover such claims as may be 
caused by any act, omission, or negligence of the Contractor or its officers, agents, representatives, assigns or 
subcontractors.  

 
17.4 Additional Insured Status. The State, its officers, officials, employees, and volunteers are to 

be covered and listed as additional insureds; for liability arising out of activities performed by or on behalf of the 
Contractor, including the insured's general supervision of the Contractor; products and completed operations; 
premises owned, leased, occupied, or used. 

 
17.5 Specific Requirements for Automobile Liability. The Contractor shall purchase and maintain 

coverage with split limits of $500,000 per person (personal injury), $1,000,000 per accident occurrence 
(personal injury), and $100,000 per accident occurrence (property damage), OR combined single limits of 
$1,000,000 per occurrence to cover such claims as may be caused by any act, omission, or negligence of the 
Contractor or its officers, agents, representatives, assigns or subcontractors.  

 
17.6 Additional Insured Status. The State, its officers, officials, employees, and volunteers are to 

be covered and listed as additional insureds for automobiles leased, hired, or borrowed by the Contractor.  
 
17.7 Specific Requirements for Professional Liability. The Contractor shall purchase and 

maintain occurrence coverage with combined single limits for each wrongful act of $1,000,000 per occurrence 
and $2,000,000 aggregate per year to cover such claims as may be caused by any act, omission, negligence 
of the Contractor or its officers, agents, representatives, assigns or subcontractors. Note: if "occurrence" 
coverage is unavailable or cost prohibitive, the Contractor may provide "claims made" coverage provided the 
following conditions are met: (1) the commencement date of the contract must not fall outside the effective date 
of insurance coverage and it will be the retroactive date for insurance coverage in future years; and (2) the 
claims made policy must have a three year tail for claims that are made (filed) after the cancellation or 
expiration date of the policy. 

 
17.8 Deductibles and Self-Insured Retentions. Any deductible or self-insured retention must be 

declared to and approved by the state agency. At the request of the agency either: (1) the insurer shall reduce 
or eliminate such deductibles or self-insured retentions as respects the State, its officers, officials, employees, 
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and volunteers; or (2) at the expense of the Contractor, the Contractor shall procure a bond guaranteeing 
payment of losses and related investigations, claims administration, and defense expenses. 

 
17.9 Certificate of Insurance/Endorsements. A certificate of insurance from insurer with a Best's 

rating of no less than A- indicating compliance with the required coverages has been received by the State 
Procurement Bureau, P.O. Box 200135, Helena, MT 59620-0135. The Contractor must notify the State 
immediately, of any material change in insurance coverage, such as changes in limits, coverages, change in 
status of policy, etc. The State reserves the right to require complete copies of insurance policies at all times. 

 
18.  COMPLIANCE WITH THE WORKERS’ COMPENSATION ACT
 
Contractors are required to comply with the provisions of the Montana Workers’ Compensation Act while 
performing work for the State of Montana in accordance with sections 39-71-120, 39-71-401, and 39-71-405, 
MCA. Proof of compliance must be in the form of workers’ compensation insurance, an independent 
contractor's exemption, or documentation of corporate officer status. Neither the contractor nor its employees 
are employees of the State. This insurance/exemption must be valid for the entire term of the contract. A 
renewal document must be sent to the State Procurement Bureau, upon expiration. 
 
19. COMPLIANCE WITH LAWS
 
The Contractor must, in performance of work under this contract, fully comply with all applicable federal, state, 
or local laws, rules and regulations, including the Montana Human Rights Act, the Civil Rights Act of 1964, the 
Age Discrimination Act of 1975, the Americans with Disabilities Act of 1990, and Section 504 of the 
Rehabilitation Act of 1973.  Any subletting or subcontracting by the Contractor subjects subcontractors to the 
same provision. In accordance with section 49-3-207, MCA, the Contractor agrees that the hiring of persons to 
perform the contract will be made on the basis of merit and qualifications and there will be no discrimination 
based upon race, color, religion, creed, political ideas, sex, age, marital status, physical or mental disability, or 
national origin by the persons performing the contract. 
 
20. INTELLECTUAL PROPERTY
 
All patent and other legal rights in or to inventions created in whole or in part under this contract must be 
available to the State for royalty-free and nonexclusive licensing. Both parties shall have a royalty-free, 
nonexclusive, and irrevocable right to reproduce, publish or otherwise use and authorize others to use, 
copyrightable property created under this contract. 
 
21. PATENT AND COPYRIGHT PROTECTION 
 

21.1 Third Party Claim. In the event of any claim by any third party against the State that the 
products furnished under this contract infringe upon or violate any patent or copyright, the State shall promptly 
notify Contractor. Contractor shall defend such claim, in the State’s name or its own name, as appropriate, but 
at Contractor’s expense.  Contractor will indemnify the State against all costs, damages and attorney's fees 
that accrue as a result of such claim. If the State reasonably concludes that its interests are not being properly 
protected, or if principles of governmental or public law are involved, it may enter any action.   
 

21.2 Product Subject of Claim. If any product furnished is likely to or does become the subject of a 
claim of infringement of a patent or copyright, then Contractor may, at its option, procure for the State the right 
to continue using the alleged infringing product, or modify the product so that it becomes non-infringing. If none 
of the above options can be accomplished, or if the use of such product by the State shall be prevented by 
injunction, the State will determine if the Contract has been breached. 
 
22. CONTRACT TERMINATION 

 
22.1 Termination for Cause with Notice to Cure Requirement. The State may terminate this 

contract for failure of the Contractor to perform any of the services, duties, or conditions contained in this 
contract after giving the Contractor written notice of the stated failure. The written notice must demand 
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performance of the stated failure within a specified period of time of not less than 30 days. If the demanded 
performance is not completed within the specified period, the termination is effective at the end of the specified 
period. 
 

22.2 Reduction of Funding. The State, at its sole discretion, may terminate or reduce the scope of 
this contract if available funding is reduced for any reason.  (See Mont. Code Ann. § 18-4-313(3).)  
 
23. STATE PERSONNEL 
 
All project management and coordination on behalf of the State shall be through a single point of contact 
designated as the State’s liaison. Contractor shall designate a liaison that will provide the single point of 
contact for management and coordination of Contractor’s work. All work performed pursuant to this contract 
shall be coordinated between the State’s liaison and the Contractor’s liaison. 

 
23.1 State Contract Manager.  The State Contract Manager identified below will be the single point 

of contact for the coordination of all contract issues under this contract. The State Contract Manager will meet 
with the Contractor Contract Manager and/or others necessary to resolve any conflicts, disagreements, or 
other contract issues.   

 
The State Contract Manager for this contract is: 
 
 Robert Oliver, Contracts Officer 
 State Procurement Bureau 

Room 165, Mitchell Building 
125 North Roberts 
PO Box 200135 
Helena MT 59620-0135 

 Telephone #: (406) 444-0110 
 Fax #: (406) 444-2529 
 E-mail: ROliver@mt.gov  
 
23.2 State Project Manager. The State Project Manager identified below will manage the day-to-day 

project activities on behalf of the State.   
 
The State Project Manager for this contract is: 
 
 Tom Hinz, Coordinator 
 Montana Wetlands Legacy 

1400 South Nineteenth 
Bozeman MT 59718 

 Telephone #: (406) 994-7889 
 Fax #: (406) 994-4090 
 E-mail: thinz@montana.edu 

 
24. CONTRACTOR PERSONNEL  
 

24.1 Identification/Substitution of Personnel. The personnel identified or described in the 
Contractor’s proposal shall perform the services provided for the State under this contract. Contractor agrees 
that any personnel substituted during the term of the contract must be able to conduct the required work to 
industry standards and be equally or better qualified than the personnel originally assigned. The State reserves 
the right to approve Contractor personnel assigned to work under the contract, and any changes or 
substitutions to such personnel. The State’s approval of a substitution will not be unreasonably withheld. This 
approval or disapproval shall not relieve the Contractor to perform and be responsible for its obligations under 
this Contract. The State reserves the right to require Contractor personnel replacement. In the event that 
Contractor personnel become unavailable, it will be the Contractor’s responsibility to provide an equally 
qualified replacement in time to avoid delays to the work plan. 

mailto:ROliver@mt.gov
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  24.2 Contractor Contract Manager.  The Contractor Contract Manager identified below will be the 
single point of contact to the State Contract Manager and will assume responsibility for the coordination of all 
contract issues under this contract. The Contractor Contract Manager will meet with the State Contract 
Manager and/or others necessary to resolve any conflicts, disagreements, or other contract issues.   
 

The Contractor Contract Manager for this contract is: 
 
 Jeff Leety 
 PO Box 1384 

482 Electric Ave Suite 5 
Bigfork MT 59911 

 Telephone #: (406) 837-0804 
 Fax #: (406) 837-0842 
 E-mail: jeff@oasisenviro.com  

 
  24.3 Contractor Project Manager. The Contractor Project Manager identified below will manage the 
day-to-day project activities on behalf of the Contractor:  

 
The Contractor Project Manager for this contract is: 
 
 Jeff Leety 
 PO Box 1384 

482 Electric Ave Suite 5 
Bigfork MT 59911 

 Telephone #: (406) 837-0804 
 Fax #: (406) 837-0842 
 E-mail: jeff@oasisenviro.com  

 
25. MEETINGS 
 
The Contractor is required to meet with the State’s personnel, or designated representatives, to resolve 
technical or contractual problems that may occur during the term of the contract or to discuss the progress 
made by Contractor and the State in the performance of their respective obligations, at no additional cost to the 
State. Meetings will occur as problems arise and will be coordinated by the State. The Contractor will be given 
a minimum of three full working days notice of meeting date, time, and location. Face-to-face meetings are 
desired. However, at the Contractor's option and expense, a conference call meeting may be substituted. 
Consistent failure to participate in problem resolution meetings two consecutive missed or rescheduled 
meetings, or to make a good faith effort to resolve problems, may result in termination of the contract. 
 
26. CONTRACTOR PERFORMANCE ASSESSMENTS 
 
The State may do assessments of the Contractor’s performance. This contract may be terminated for one or 
more poor performance assessments. Contractors will have the opportunity to respond to poor performance 
assessments. The State will make any final decision to terminate this contract based on the assessment and 
any related information, the Contractor’s response and the severity of any negative performance assessment. 
The Contractor will be notified with a justification of contract termination.  Performance assessments may be 
considered in future solicitations. 
 
27. TRANSITION ASSISTANCE 
 
If this contract is not renewed at the end of this term, or is terminated prior to the completion of a project, or if 
the work on a project is terminated, for any reason, the Contractor must provide for a reasonable period of time 
after the expiration or termination of this project or contract, all reasonable transition assistance requested by 
the State, to allow for the expired or terminated portion of the services to continue without interruption or 
adverse effect, and to facilitate the orderly transfer of such services to the State or its designees. Such 
transition assistance will be deemed by the parties to be governed by the terms and conditions of this contract, 

mailto:jeff@oasisenviro.com
mailto:jeff@oasisenviro.com
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except for those terms or conditions that do not reasonably apply to such transition assistance. The State shall 
pay the Contractor for any resources utilized in performing such transition assistance at the most current rates 
provided by the contract. If there are no established contract rates, then the rate shall be mutually agreed 
upon. If the State terminates a project or this contract for cause, then the State will be entitled to offset the cost 
of paying the Contractor for the additional resources the Contractor utilized in providing transition assistance 
with any damages the State may have otherwise accrued as a result of said termination.   
 
28. CHOICE OF LAW AND VENUE 
 
This contract is governed by the laws of Montana. The parties agree that any litigation concerning this bid, 
proposal or subsequent contract must be brought in the First Judicial District in and for the County of Lewis 
and Clark, State of Montana and each party shall pay its own costs and attorney fees. (See Mont. Code Ann. § 
18-1-401.) 
 
29. SCOPE, AMENDMENT AND INTERPRETATION 
 

29.1 Contract. This contract consists of 11 numbered pages, any Attachments as required, RFP 
#SPB04-878P, as amended and the Contractor's RFP response as amended. In the case of dispute or 
ambiguity about the minimum levels of performance by the Contractor the order of precedence of document 
interpretation is in the same order.  
 

29.2 Entire Agreement. These documents contain the entire agreement of the parties. Any 
enlargement, alteration or modification requires a written amendment signed by both parties. 
 
30. EXECUTION 
 
The parties through their authorized agents have executed this contract on the dates set out below. 
 
DEPARTMENT OF ADMINISTRATION   OASIS ENVIRONMENTAL  
STATE PROCUREMENT BUREAU    482 ELECTRIC AVE SUITE 5 
PO BOX 200135 BIGFORK MT 59911 
HELENA MT 59620-0135 FEDERAL ID # 92-0155937 
 
 
BY: Penny Moon, Contracts Officer   BY:______________________________________ 
   (Name/Title)       (Name/Title) 
 
BY:_____________________________________  BY:______________________________________ 
   (Signature)       (Signature) 
  
DATE:___________________________________  DATE:___________________________________ 
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ATTACHMENT A 
CONTRACTOR’S RFP RESPONSE 

 
3.3.11 Subcontractors  

 
  
• Equipment Operators  

A) Devers Excavation & Aquatics  
 PO Box 1131  
 Dillon, MT  59725  
 Contact: Justin Devers – 406.683.3560  
  

B) Mike Adkins Excavation  
 19 Chicory Rd.  
 Pray, MT 59065  
 Contact: Mike Adkins - 406.579.4408  
  

C) Hogenson Construction  
 416 Elliot St N  
 Wilsall, MT 59086  
 Contact: John Hogenson – 406.578.2149  

  
• Stream and Wetland Restoration Companies  

A) Frank Stewart, P.E.  
 3260 Prairie Smoke Drive  
 Bozeman, MT  59718  
 (406) 586-0790  
  

B) Barney Hallin, L.S.  
 1318 West Front St.  
 Livingston, MT 59047  
 (406) 222-1303  
  

C) Tom Sharp, Ph.D.  
 321 E. Main St., Ste. 402C  
 Bozeman, MT 59715  
 (406) 587-2010  
    

• Riparian Revegetation Specialists  
A) David Jensen  

 Livingston, MT 59047  
 (406) 539-9472  
  

4.1.1 References.  
  
ADC Services, Inc. will provide references as requested but will also provide project information here as 
requested in sub-section 4.1.4 Previous Projects  
  
• Jack Creek Ranch – Montana Department of Transportation Montana Wetlands Legacy  
  
Location: Jeffers, Montana  
  
Contact Persons: Larry Urban, Wetland Mitigation Specialist, MT Dept. of Transportation:  (406) 444-6224, 

lurban@state.mt.us  
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 Tom Hintz, Fish Wildlife & Parks:  (406) 994-7889  
  
 Rick Webel, Jack Creek Ranch:  (516) 674-4200  
  
Project Dates: Design, Permitting and Contractual Agreements – 2001 – 2003  
 Construction & Revegetation – 2003 - Current   
Project Cost: $815,000  
  
Project Team:   
   
Tom Coleman – Project Leader; Client communication, Survey, Design & Mitigation Coordination  
  
Russell Smith – Assistant Project Leader; Sub-Contractor Communications, Revegetation Coordination  
  
DeWitt Dominick – Geomorphology and Stream Channel Design Review  
  
Brandy Logan – On-Site project Management; Design, Layout, Supervision  
  
Jeannette Romig – Soils and Hydrologic Mapping; Layout, Revegetation Team  
  
Max Hjortsberg – Revegetation Team Leader; Materials Coordination & Implementation  
  
Karen Christiansen – Greenhouse Manager; Herbaceous Wetland Production  
  
Meghan Mutch – Nursery Coordinator; Native Plant Identification, Containerized Shrub Production  
  
Barney Hallin – Survey  
   
• Cloud Ranch –  Montana Department of Transportation Montana Wetlands Legacy  
  
Location: Big Timber Creek; Montana  
  
Contact Person: Larry Urban, Wetland Mitigation Specialist, MT Dept. of 
 Transportation: (406) 444-6224, lurban@state.mt.us  
  
 Tom Hintz, Fish Wildlife & Parks:  (406) 994-7889  
  
 John Heminway, Cloud Ranch:  (917) 842-9799  
  
Project Dates: Spring, Summer – 2000  
  
Project Cost:  $ 120,000  
   
Project Team:   
   
Tom Coleman – Project Leader; Client communication, Survey, Design & Mitigation Coordination  
  
Russell Smith – Assistant Project Leader; Sub-Contractor Communications, Revegetation Coordination  
  
Brandy Logan – On-Site project Management; Design, Layout, Supervision  
  
Jeannette Romig – Soils and Hydrologic Mapping; Layout, Revegetation Team  
  
Max Hjortsberg – Revegetation Team Leader; Materials Coordination & Implementation  
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Karen Christiansen – Greenhouse Manager; Herbaceous Wetland Production  
 Meghan Mutch – Nursery Coordinator; Native Plant Identification, Containerized Shrub Production  
  
  
• Fleshman Creek Restoration  
  
Location: Fleshman Creek, Livingston, Montana  
  
Contact Person: Gary Weiner, National Park Service:  (406) 587-1667  
     
 Steve Golnar, City of Livingston:  (406) 222-2005  
  
Project Dates: Spring 2004  
  
Project Cost: ~$ 11,000  
   
Project Team:   
   
Tom Coleman – Project Leader; Client communication, Survey, Design & Mitigation Coordination  
  
Russell Smith – Assistant Project Leader; Sub-Contractor Communications, Revegetation Coordination  
  
Brandy Logan – On-Site project Management; Design, Layout, Supervision  
  
Jeannette Romig – Soils and Hydrologic Mapping; Layout, Revegetation Team  
  
Max Hjortsberg – Revegetation Team Leader; Materials Coordination & Implementation  
  
Karen Christiansen – Greenhouse Manager; Herbaceous Wetland Production  
  
Meghan Mutch – Nursery Coordinator; Native Plant Identification, Containerized Shrub Production  
   
• Renaissance Ranch  
  
Location: Pine Creek, Paradise Valley, Montana  
  
Contact Person: Dan Todd, Renaissance Ranch  
 (732) 450-8974  
  
Project Dates: Spring, Summer – 2000  
  
Project Cost: $ 885,000  
  
Project Team:   
   
Tom Coleman – Project Leader; Client communication, Survey, Design & Mitigation Coordination  
  
Russell Smith – Assistant Project Leader; Sub-Contractor Communications, Revegetation Coordination  
  
Brandy Logan – On-Site project Management; Design, Layout, Supervision  
  
Jeannette Romig – Soils and Hydrologic Mapping; Layout, Revegetation Team  
  
Max Hjortsberg – Revegetation Team Leader; Materials Coordination & Implementation  
  
Karen Christiansen – Greenhouse Manager; Herbaceous Wetland Production  
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 Meghan Mutch – Nursery Coordinator; Native Plant Identification, Containerized Shrub Production  
  
  
• East Catron Creek Restoration  
  
Location: Bozeman, Montana  
  
Contact Person: Gene Graff  
 (406) 587-7950  
  
Project Dates: May 1998 – Current  
  
Project Cost: $112,000  
  
Project Team:   
   
Tom Coleman – Project Leader; Client communication, Survey, Design & Mitigation Coordination  
  
Russell Smith – Assistant Project Leader; Sub-Contractor Communications, Revegetation Coordination  
  
Brandy Logan – On-Site project Management; Design, Layout, Supervision  
  
Jeannette Romig – Soils and Hydrologic Mapping; Layout, Revegetation Team  
  
Max Hjortsberg – Revegetation Team Leader; Materials Coordination & Implementation  
  
Karen Christiansen – Greenhouse Manager; Herbaceous Wetland Production  
  
Meghan Mutch – Nursery Coordinator; Native Plant Identification, Containerized Shrub Production  
  
Barney Hallin – Survey  
  
Other Projects:  
  

Project Example: As a subcontractor to Walsh Environmental, Inc. (Project Manager Jon Dausvardis, 
Phone # 303-443-3282), ADC provided revegetation services for ARCO on Lower Area One (LAO) in 
June of 2002. ADC successfully followed Walsh plans, planted plugs provided by other growers and 
transplanted wetland materials salvaged on Silver Bow Creek to revegetate three treatment cells.   
  
Project Example: Working with Shannon & Wilson Engineers (Project Manager Steve McMullen 
Phone # 206-632-8020), ADC successfully revegetated a section of streambank on the Missouri River 
for Burlington Northern Railroad using willow cuttings, seed, hydro-mulch and containerized shrubs.  

   
4.1.2 Company Qualifications  
   
ADC Services, Inc.  
#1 Ninth St. Island Drive  
PO Box 582  
Livingston, MT 59047  
  
Phone: 406.222.7600  
Fax: 406.222.7677  
Email: info@adc-services.com  
  
Contact Person: Russell Smith, President  
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ADC Services, Inc., incorporated in 1998, is a Livingston, Montana based company that specializes in aquatic 
and upland habitat enhancement, and wetland resource consulting and construction services. ADC 
emphasizes a multi-disciplined approach to projects: The staff includes, two fluvial geomorphologists, a 
fisheries biologist, two environmental scientists, a wetland ecologist, a bioengineering specialist, a horticulturist 
and a crew of dedicated technicians and growers. In our six years, we have completed dozens of stream and 
wetland restoration projects and successfully proven to our clients and permitting agencies that our team 
completes projects and project goals in an effective, creative and cost efficient manner. We have a keen 
understanding of the benefits that the Wetlands Legacy Program can provide Montana both ecologically and 
economically.  
  
Many of ADC’s projects have involved the Design-Build-Grow process (DBG). This innovative approach offers 
our clients a complete product, from start to finish. We find it advantageous to project success by utilizing non-
standard construction techniques with our carefully chosen heavy equipment contractors and operators. In 
addition, our in-house team offers a comprehensive service base for competitive rates. By shortening the lines 
of communication, we provide turnkey services at a much higher efficiency. However, this philosophy does not 
preclude ADC from working with other firms, but serves to position us well with other Legacy project team 
members on a service-needed basis.  
  
Stream & River, Lake & Wetland Specialization  
ADC Consulting deploys a suite of resource analysis tools that allows for the most comprehensive reporting. 
Using fluvial geomorphology, biological analysis, water quality sampling, wetland ecology and economic 
feasibility, ADC gives complete and necessary information for projects, decision makers, and their clients.  
  
ADC utilizes hydrological analysis, geohydrology, and watershed studies. Coupled with analysis of riparian 
vegetation inventories, our design team offers innovative designs using MicroSurvey© Digital Terrain 
Modeling, HEC-RAS and meta-modeling capabilities for a complete, long-term solution. In addition we have a 
firm knowledge of the most current bioengineered streambank and shoreline restoration techniques. Principals 
and staff have been trained in Rosgen Stream Classification systems, The Wetlands Institute and the Army 
Corps – Regulatory IV- Interagency Wetlands ID and Delineation programs.  
  
Fluvial habitat creation involves a multi-tiered approach, which does not stop at design. With all ADC stream 
and river channel reclamation and construction projects, comes Project Management, Quality Control, Safety 
Protocols, Best Management Practices (BMP’s) and Monitoring Programs that identify potential on-site 
Design/Build opportunities. Environmental variability is the number one cause of unsuccessful projects; DBG 
approach allows project administrators and clients to adjust for this variability if deemed feasible and cost-
effective. We are also familiar with the process of mitigation crediting and have secured the necessary funding 
for the completion of several ADC projects.   
  
Operations  
  
ADC is strategically headquartered on the banks of the Yellowstone River in Livingston. Our proximity to rural 
Montana, modern economic centers and FWP Regional Headquarters in Bozeman and Billings gives us a 
unique opportunity to collect data, design and manage projects. In a relationship with the Montana Wetlands 
Legacy our staff of professionals, technicians, support personnel and associates has the capability to 
communicate with FWP via High-speed Internet, fax, phone, remote wireless voice and data.   
  
For design and data exchanges we utilize Nikon Total Station survey equipment, CAD compatible design, 42” 
HP color plotter, seven PC’s, and digital photographic and video equipment. In addition, we manage our client 
accounts, sub-contractors, supplier transactions and contracts with standardized and updated accounting 
practices and protocols.  ADC consulting staff has continued the pursuit of professional education and 
knowledge through numerous training programs, conferences, professional affiliations and community 
outreach.   
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The ADC Native Plant Nursery  
  
Our projects to date include comprehensive revegetation services including planting design, growing, 
implementation, and placement. This process includes collection, seeding, fertilizing, on-site plant growing and 
staging, and monitoring. Our planting survival rates and exemplary plant performance on projects are directly 
attributed to key ADC personnel and our quality products.  
  
For the last three years many of ADC’s projects have incorporated growing services and implementation. Our 
team of growers and planters can get the project done on time, and on budget. We have specific experience in 
obtaining necessary plant materials through seed and plant suppliers in Montana’s Land Resource Regions, 
and by our in-house staff of collectors and identification specialists.  
  
The nursery has been growing native upland and wetland plants for three years at our current location. We 

maintain approximately 4,000 ft
2 
of climate-controlled greenhouses and over 15 acres of outside growing area. 

Our facilities include full-spectrum grow lights, propagation and germination chambers and a heating system 
for winter growing. Our field operation includes machines such as low-pressure tracked loaders, specialty 
willow planting equipment and hydro-seeding capabilities.  
  
Our greenhouse operation maintains site-adapted inventory for areas within south central and southwestern 
Montana. We also provide contract-growing services for sites within the Rocky Mountain Region. Our nursery 
services include: harvesting native seed or collection of native stock, growing plants to requested 
specifications, hardening off and delivering plants to a project site. We also produce pre-vegetated coir fabric 
mattresses for areas with energy and erosion potential and where a more immediately restored look is 
required.  
 
ADC Revegetation  
  
Subcontractor Experience  
  
• Devers Excavation & Aquatics  
  
As the principal of Devers Excavation & Aquatics (DEA), Justin Devers has had a combined 16 years of 
experience in stream, wetland and water resource construction. His firm has demonstrated to ADC on multiple 
projects that his understanding of working in aquatic resources requires environmental sensitivity, foresight, 
thoughtful planning and staging.   
  
Justin and his crew have completed over 19 miles of stream restoration and built emergent wetlands from one 
acre to fifty in size. Devers has been working with ADC since our inception in 1998 and was the primary 
excavation contractor on Jack Creek Ranch and Renaissance Ranch (Please see Section 4.1.4).   
 
DEA Projects Examples:  
  
5-90 Upper Boulder River MT; approximately 1950 linear ft irrigation diversion, pool, bank stabilization   
5-90 Shields River MT; approximately 1400 linear ft irrigation diversion -for stabilization, bank stabilization 
channel reconstruction   
8-91 Beaverhead River MT; irrigation diversion, channel stabilization, bank stabilization   
5-91 Big Hole River MT; irrigation diversion, channel relocation and stabilization, bank stabilization   
11-91 Big Hole River MT; approximately 370 ft irrigation diversion, bank stabilization, channel reconstruction  
4-92 Fry Creek, Bozeman MT, approximately 950 ft channel relocation, spawning habitat; pool construction  
6-92 Eagle Creek, Livingston MT, approximately 3200 ft stream restoration, spawning, pools, grade control   
7-92 Big Hole River. Wisdom MT, Approximately 900 ft bank stabilization, deep water pools with habitat   
3-93 Big Hole River MT, Approximately 1700 ft irrigation diversion systems, bank stabilization, pools 3-94 
Boulder River, approximately 2700 ft stream, pools, spawning, channel stabilization, bank stabilization   
4-94 Bear Creek, Bozeman MT. approximately 875 Jin/ft bridge installation, bank stabilization, grade control 
with fish ladder, spawning habitat, new stream channel on connecting ponds.   
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9-94 Greenwich CT., approximately 410 ft new stream construction, grade controls  
10-95 Beau Creek, Bozeman MT. Approximately 6151in/ft new stream construction, spawning habitat, and 
pools   
5-96 Gallatin River, Belgrade MT. approximately 1300-lin/ft Channel stabilization, bank restoration, pools   
6-97 Horse Creek, Ennis MT, approximately 3400 ft stream reconstruction, spawning habitat, bank 
stabilization grade control structures   
6-98 Klamath Falls OR, approximately 4800 ft new stream construction for spawning on a lake   
5-99 Liberty NY , approximately 600 ft New stream construction, water falls, pools, spawning   
4-00 Camp Creek, Manhattan MT. approximately 7800-lin/ft Stream restoration, spawning, pools, habitat   
5- 00 Warm Springs Creek. Manhattan MT, approximately 1500 1in/ft Reconstruction stream, pools, 
Spawning habitat, bank reconstruction, stabilization   
2-01 Warm Springs Creek, Dillon MT., approximately 10,400 ft Narrow channel bank reconstruction, pools, 
spawning   
6-01 Renaissance Ranch, Pool Creek, Pine Creek MT (Please see Section 4.1.4)  
3-02 Manhattan Creek, Manhattan MT, approximately 5600 ft Stream Restoration, spawning, pools, habitat   
5-02 Baker Creek, Manhattan MT, approximately 6700 ft stream restoration, spawning, pools, habitat, bank 
stabilization   
10-02 Baker Creek, Manhattan MT, approximately 500 ft Excavate sediment traps, bank stabilization.   
6-03 Jack Creek Ranch, Ennis MT (Please see Section 4.1.4)  
 
• Mike Adkins Construction  
  
Mike Adkins Construction (MAC) has also been working with ADC from the company’s inception and is one of 
our preferred contractors for our projects. His teams of operators are familiar with our techniques and have 
also demonstrated construction expertise with water resources.   
  
In general, Adkins has demonstrated flexibility in terms of scheduling, budgets and completion time frames. 
Mike and his crew have successfully completed wetland, stream and river enhancement projects with us and 
currently are working on three ADC projects. The following details a few sample project types:  
  
Root Wad Revetments/Bank Stabilization   
MAC has completed bank stabilization projects that incorporated root wads as an integral part of the 
stabilization design.  Aquatic engineering companies designed all projects and clients included two private 
landowners on Mission Creek, Mill Creek and Park County at the Yellowstone River, Mayors Landing fishing 
access site in Livingston.  
   
Barb Construction/Bank Stabilization  
MAC has completed numerous engineered barb installations on the Yellowstone River.  Clients include 5 
private landowners and the Park Branch Canal Board in Livingston, MT.  
  
Fish Migration Barrier Construction  
MAC constructed a fish migration barrier on Mill Creek in Paradise Valley, MT.  The US Forest Service 
provided construction plans.   
  
Jackson Creek Weir Construction  
MAC constructed channel bedrock weir structures in a reach of Jackson Creek east of Bozeman, MT.  
Construction funding and design was provided by the Montana Department of Transportation.  
   
• Hogenson Construction  
  
Hogenson Construction has been working with ADC for approximately three years and also has excellent 
operators that have the necessary skills and experience working in water resource reclamation. Hogenson 
Construction is currently working with us on two projects.  
  
Hogenson has worked on twelve other wetland enhancement projects, over a dozen stream habitat projects 
and worked with most resource-consulting firms in the Bozeman, MT area. He is based out of Wilsall, MT and 
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has an excellent working relationship with agency personnel and the local community.  
4.1.4 Previous Projects  
   
• Jack Creek Ranch – Montana Department of Transportation  
  
Montana Wetlands Legacy  
 Project Description:   
  
An extensive wetland mitigation supplied wetland credit to MDOT for road building activities in Madison 
County. ADC provided a turnkey approach to the project by designing, contracting, custom growing, and by 
implementing the construction and revegetation efforts.   
  
The design for the wetland portion of the restoration project focused on returning wetland hydrology to 
approximately 80 acres of drained wetlands in the vicinity of a drainage ditch system. The elimination of the 
ditch system has enabled subsurface and surface hydrology to once again return and influence the vegetative 
community of the field. In addition to restoring the sites historic hydrology, structural diversity of the wetlands 
was also enhanced by creating approximately 4.1 acres of shrub/scrub type wetlands, and approximately 1.1 
acres of shallow excavations that are seasonally inundated during high-water table conditions. The shallow 
excavations will also retain and store rainwater.   
  
The project also included construction of 9,300 feet of spring creek channel within the existing over-widened 
McKee Spring Creek. Due to its proximity to the Madison River with its reliable source of high quality spring 
water, McKee Spring Creek was historically an important spawning tributary for the Madison River. Alterations 
in the recent past to the structure of the creek left it severely degraded. The work on McKee Spring Creek 
revolved around restoring and enhancing fluvial fish habitat, restoring the channels hydraulic efficiency, and 
restoring adjacent scrub/shrub and emergent wetlands. The project, backed by a conservation-minded land 
ownership ethic, returned McKee Spring Creek to a dimension more consistent with what would be expected in 
undisturbed environments based on flow regime, valley slope, and bed and bank materials.   
 
Analysis of the data led to the selection of a target channel type that is very narrow in relation to its depth, 
characterized by vertical and often undercut banks. Channel banks are bound together by a good stand of 
herbaceous wetland vegetation, combined with deep-rooted woody shrubs. Based on the channel bed and 
bank materials along the McKee Spring Creek corridor, the target channel cross section was comparable to an 
E5 channel under the Rosgen Classification System. The basic channel section was then refined through 
hydraulic analysis using HEC-RAS water surface profile software. 
 
For the revegetation goals of the project, ADC Nursery custom grew and installed approximately 58,600 sedge 
and rush plugs, and planted approximately 4,000 woody and herbaceous plants across the project; in addition, 
wetland and upland seed was broadcast acrthe disturbed areas. 
 
The revegetation strategy included on-site transplants and seed collections, which were brought back to the 
growing facility and propagated. Our efforts will continue in 2004, including morewoody and herbaceous 
transand a monitoring program through2006. 
 
• Cloud Ranch – Montana Department of Transportation 
       Montana Wetlands Legacy 
 
Project Description: 
 
The Cloud Ranch is located approximately 12 miles north of Big Timber, Montana on the east slope of the 
Crazy Mountains. Big Timber Creek provides excellent habitat for a well-documented population of native 
Yellowstone Cutthroat trout. The ranch contains a one-mile reach of Big Timber Creek, which was severely 
disturbed during the 1990’s. After a rare fall flood, the previous owner used a bulldozer to modify the channel in 
an apparent attempt to mitigate future flood impacts. The modifications resulted in a straightened and widened 
channel. Channel bed materials were used to create dikes along much of the left bank margin. The alterations 
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to the natural channel and floodplain caused accelerated degradation and impairment to the surrounding 
riparian wetland and floodplain habitat. 
ADC was retained by the Cloud Ranch to develop a stream and floodplain restoration plan for the impacted 
reach of Big Timber Creek. The channelized segment of the creek was restored to a meandering channel 
pattern, and associated gravel point bars were densely vegetated with willows and cottonwood plantings. The 
artificial dikes were removed, allowing the floodwaters to spread out, re-connecting the channel to its 
floodplain. Likewise, a large portion of a marginal shallow pond was deepened and water draining the pond 
was designed to support an extensive sedge wetlands meadow. As a result of these restoration efforts, 5.5 
acres of riparian and emergent wetland were restored on the bottomland of Big Timber Creek. 
 
Wetland banking credits were accepted by and sold to Montana Department of Transportation (MDT). These 
funds paid for a large portion of this project, restoring and increasing the natural resource values of the land.    
   
• Renaissance Ranch 
 
Project Description:  
 
Services provided at the Renaissance Ranch included streambank stabilization, instream improvements, 
complete channel creation, and creation of a six-acre lake and emergent wetlands. A perennial channel, Pool 
Creek, had been historically impacted through cattle and domestic buffalo grazing and watering. In addition, 
the creek had been dredged in an attempt to secure a winter water supply. The lower end of the creek was 
also dammed to provide summer livestock water.     
 
ADC was hired by a new landowner to restore a 2,500-foot reach of the Yellowstone River tributary. The 
project design included restoration of channel plan form and profile, restoration o/ pool sequence, and creation 
of in-channel habitat features. The project also included creation of 1,400 feet of new channel to bypass 
existing on-channel pond. In order to enhance the completed fishery and spawning channel the Pool Creel flow 
is now augmented with a non-consumptive water appropriation (~9.3 cfs) from the Yellowstone River. All 
necessary permits (310's, 404, 3A, Water Rights, County Floodplain Permit) were obtained through in-house 
design documentation. 
 
An ADC Revegetation Team completed all the planting, seeding and cuttings utilizing either on-site transplants, 
or nursery stock from the ADC Nursery. As a result of the large amount of soil disturbance during the 
restoration project, planting and seeding was extensive. The use of on-site materials such as wetland and 
upland sod, clean sub-soimulch and woody debris, helped to insure transplant as well as nursery stock 
survival. 
 
• East Catron Creek Restoration   
  
Project Description:  
  
The Gallatin Center, Inc. retained ADC Services, Inc. to relocate and enhance a straightened and channelized 
reach of East Catron Creek in Bozeman, Montana. ADC worked closely with MT Fish Wildlife & Parks and the 
landowner to create a working configuration for creek relocation, which fit within a meander corridor specified 
by the developer that increased stream length and fish habitats required by the permitting agencies. The 
restoration design included plan form and profile design as well as hydraulic analysis and HEC-RAS model 
development. Design criteria included flood plain capacity to convey a 100-year flood without impacting 
surrounding infrastructure. 
 
ADC Services, Inc. provided oversight on the project from initial planning through construction and 
revegetation. The revegetation plan included obligate wetland plants through the saturated zones. Transitional 
zone plantings include rushes, sedges, willow, dogwood, cottonwood, aspen and upland forbs and wildflowers. 
In order to out-compete invasive species such as Reed Canary Grass, the streambanks were planted at ½ foot 
and smaller intervals for quicker vegetative establishment.   
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4.1.5 Staff Qualifications  
 
Tom Coleman 
Principal – ADC Services, Inc. 
  
EDUCATION 
M.S., Environmental Engineering, University of Tennessee, TN, 1994 
B.S., Civil Engineering, University of Tennessee, TN, 1990 
 
EXPERIENCE 
Tom has been working in the field for 10 years and has been the co-owner of ADC Services, Inc. since 1998. 
He is currently a Certified Engineer in Training with the American Society of Civil Engineers. He has gained 
experience with biological and physical habitat inventories, collection of fish population data and native species 
restoration with the National Park Service and the U.S. Fish and Wildlife Service. 
 
Tom has led stream restoration projects from data collection through design, permitting and construction, 
These projects involved stream creation and relocation, fluvial habitat enhancement, diagnostic studies, and 
pond design and construction. A broad grasp of topics including fluvial engineering, geomorphology, 
permitting, CAD design, and HEC-RAS modeling allows Tom to manage stream restoration projects from start 
to finish. 
 
Tom's diverse experience integrates biological and earth sciences with hydrology and hydraulic engineering. 
He focuses his energy on innovative strategies to aquatic enhancement and restoration that emphasizes the 
use of natural materials to create functional and aesthetically pleasing designs. 
 
Tom has continued his professional development by attending short courses on natural stream channel design, 
Rosgen stream channel classification, applied fluvial geomorphology, and river morphology and applications.   
 
AREAS OF EXPERTISE 
Aquatic habitat restoration planning, design and supervision; bioengineered stream bank stabilization; fluvial 
geomorphology and hydraulic analysis; stream, river and wetland restoration; CAD, surveying, digital terrain 
models and HEC-RAS water surface profile models; permitting; and proposal, assessment and alternatives 
analysis report preparation. 
 
AFFILIATIONS  
• American Society of Civil Engineers (ASCE) 
• Engineer in Training Certification (EIT) 
• Joe Brooks Chapter Trout Unlimited (TU)   
  
Russell Smith 
Principal – ADC Services, Inc. 
 
EDUCATION 
B.A., Environmental Conservation, University of Colorado, CO, 1993  
B.S., Minor Biology, University of Colorado, CO, 1993 
A.A., Building Construction, Dean College, MA, 1988 
   
EXERIENCE  
Russell has been working in the environmental consulting industry for 14 years. Since 1998, he has been the 
co-owner and principle of ADC Services, Inc. Russell is responsible for the formation, design, execution, and 
supervision of the aquatic resource projects for ADC. He ahs served on design committees and overseen the 
construction of projects in Montana, Wyoming, Colorado, New Mexico, and Connecticut. As president of the 
company, Russell now has taken a leadership role in developing company protocols for watershed related 
projects. 
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Russell has worked extensively on the reclamation of wetlands and waterways denuded by agricultural 
practices as well as the reclamation of urban streams. He has given presentations at symposiums for city 
planners of the benefits to improving urban streams such as stability, water quality, aesthetics, aquatic wildlife 
value, and recreational opportunities. 
 
Russell has continued his wetland training with the Army Corps of Engineers; Regulatory IV – Interagency 
Wetlands Identification & Delineation. 
 
AREAS OF EXPERTISE 
Revegetation and land reclamation planning, design and supervision' ecological restoration; biological review, 
sampling, analysis, report and presentation; fish habitat assessment; construction logistics, oversight, site 
management and review; topographic and biological survey of streams, rivers, ponds, lakes and wetlands; 
computer assisted design and drafting; wetland habitat analysis and delineation; aerial photo interpretation; 
USGS topographic map interpretation. 
 
AFFILIATIONS 
 Society of Wetland Scientists (SWS), WPIT 
 Society of Ecological Restoration (SER) 
 Montana Nurseryman and Landscape Association (MNLA) 
 Montana Natural Resource Professionals (MNRP) 

 
DeWitt Dominick 
  
EDUCATION 
M.S., Watershed Science, Utah State University, UT, 1997 
B.A., Geography and Environmental Sciences, Middlebury College, VT, 1991 
         Graduated with Honors 
   
EXPERIENCE  
DeWitt has eight years of applied experience as a fluvial geomorphologist with and emphasis in riverine 
sediment dynamics, riparian plant and stream ecology, fisheries habitat assessment, stream restoration, and 
management of regulated rivers. His background consists of project research and management, working on 
multiple spatial and temporal scales, from an entire watershed inventory and reach-based classification to at-a-
station hydraulic and channel geometry assessment. DeWitt has worked on government and privately funded 
projects located in wildland montane and desert environments, as well as highly developed urban watersheds 
affected by major infrastructure and flood management issues. Dewitt’s professional career as a scientist has 
taken him throughout the United States including Montana, Wyoming, Oregon, Washington, Wisconsin, 
Missouri and Texas.  
 
Project Example- Bitterroot River –MDOT Stream Mitigation Study, Ravalli County, MT. DeWitt provided 
project management, field mapping, GIS database development, and evaluation of the geomorphic character 
and condition of over 60 miles of the main stem of the Bitterroot River. Project objective included a cumulative 
effects analysis and historic evaluation of highway system impacts on channel and floodplain morphology. Six 
bridge structures were assessed to determine their relative effects on channel and floodplain function. Viable 
mitigation alternatives and strategies were developed to minimize and compensate for the transportation 
system impacts to the river system. 
  
In recent years, DeWitt has provided design and construction oversight during the implementation phase of 
many natural river channel design projects. DeWitt’s background in fluvial process and working knowledge of 
various plant and modern construction materials has been a tremendous asset for numerous water resource 
projects that require restoration of channel and floodplain ecological function and value.   
  
AREAS OF EXPERTISE 
Geomorphic and ecologic assessment of both form and process of river systems; hydrologic analysis; stream 
ecology; riparian wetland restoration' wildland watershed management; computer modeling (GIS); permitting; 
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field survey and mapping; concept development and alternatives analysis; historical analyses; and site stability 
assessment.  
  
AFFILIATIONS 
• Society of Wetland Scientists (SWS) 
• American Water Resources Association (AWRA) 
• International Association of Geomorphologists (IAG) 
   
Brandy Logan  
  
EDUCATION  
B.S., Geography and Earth Resources, Utah State University 
         Graduated with Honors  
  
EXPERIENCE 
Brandy has four years of professional experience in the field of fluvial geomorphology and aquatic habitat 
restoration. She has been involved with construction oversight, management and report preparation for a 
number of ADC’s river, wetland and pond restoration projects. She also has great deal of experience with 
surveying, drafting software, aerial photo orthorectification and interpretation, site investigations and data 
mining. 
 
Prior to working for ADC, Brandy was a field crew leader for an extensive research project conducted in 
Whatcom County, WA where she managed 3-7 people, scheduled fieldwork and tasks for a four-month field 
season. Her work included detailed surveys of stream geometry and water surface profiles, collecting 
temperature and discharge measurements, in addition to habitat and substrate mapping. Her office 
responsibilities included analysis of field data, reduction of survey data, and all steps necessary to prepare 
data for hydraulic modeling. She ran, tested and modified two-dimensional fish habitat models and wrote a field 
manual for instructing new employees. Brandy has also been involved with extended field studies of 
endangered fish on the Colorado, Green and San Juan Rivers. 
 
AREAS OF EXPERTISE 
Extensive survey and mapping skills; comprehensive hydrology and geomorphology field and data analysis; 
research and field experience with a survey of endangered fish; site management for river, stream and spring 
creek restoration; section 404 permitting; and technical report writing. 
 
AFFILIATIONS 
• American Geophysical Union (AGU)   
  
Dave Mandrella 
  
EDUCATION  
B.S., Fisheries / Aquatic Ecology, University of Michigan, MI, 1975.   
  
EXPERIENCE 
Dave worked for the U.S. National Forest Service as fisheries biologist from 1990-2004 and has 26 years of 
field experience. His 14 years of experience with the NFS has provided him with a strong interdisciplinary 
background in, lake and stream management along with fish population/habitat relationships, habitat 
restoration, stream and riparian ecology, native species restoration, fluvial geomorphology, forestry, soil 
science, and geology. He has developed and implemented plans related to the protection and restoration of 
lake, riverine, riparian and wetland ecosystems by evaluating the impacts of Forest and non-Forest Service 
activities of fish and wildlife populations and habitat.  Habitat restoration and enhancement projects that Dave 
has implemented include restoring wetland hydrology; rehabilitating eroding banks and in-stream aquatic 
habitat through bioengineering techniques; reestablishing fish passage; and planting native trees and shrubs. 
Dave is familiar with section 303 (d) The Total Maximum Daily Load program and has extensive experience 
with permit preparation for fulfilling section 404 requirements. He has prepared watershed analyses reports, 
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habitat restoration proposals, lake and stream management recommendations, Yellowstone cutthroat trout 
sub-basin plans, range management revisions, environmental assessments, biological evaluations, KV plans 
and project monitoring reports. He has also effectively promoted partnerships and cooperative agreements 
with federal, State, and local agencies as well as with landowners to preserve and restore riverine, riparian and 
wetland habitat on private and public lands. 
 
Dave has continued his professional development through a number of educational courses including: Applied 
Fluvial Geomorphology (David Rosgen), Natural Resource Inventory System, Hydrology and Watershed 
Management, GIS/ ARC VIEW, Watershed Restoration: Design and Implementation, Aquatic Ecological 
Classification, Practical Approaches to Riparian Restoration, NEPA Training, Stream Restoration and Natural 
Channel Design Workshop, Basin-wide Stream Habitat Surveys and Application, and Wildlife Habitat 
Management Shortcourse. 
 
AREAS OF EXPERTISE 
Plan, coordinate and execute field inventories for aquatic TES species, stream and lake habitat assessments 
and fish population estimates at the watershed and sub-basin scales; Rosgen stream classification; planning 
and implementation of water quality, aquatic habitat, and geomorphic monitoring programs; development and 
implementation of stream restoration, bank stabilizations and protection structures and techniques; installation 
of spawning channels, non-native fish barriers, and fish passage structures; groundwater and surface water 
sampling and chemical analysis; advanced statistical analysis; computer modeling (GIS); section 303(d) and 
section 404 permitting; TDML; Environmental Assessments and Environmental Impact Statements; and 
various technical report preparation. 
 
AFFILIATIONS 
 American Fisheries Society (AFS) 
 Trout Unlimited (TU) 

 
Jeannette Romig 
  
EDUCATION 
M.S., Earth Science, Montana State University, MT, 2004 
B.S., General Science, University of Oregon, OR, 1997, Graduated with Honors 
 
EXPERIENCE 
Jeannette has worked in the private consulting industry for the last five years. She is responsible for wetland 
delineations and report preparation, as well as construction and revegetation oversight for wetland, stream 
and pond projects for Aquatic Design & Construction, Inc. 
 
Jeannette began her consulting career in Alaska where she collected and analyzed contaminated soil, 
surface water and groundwater samples for large-scale projects funded by the Corps of Engineers, 
Department of Defense, Environmental Protection Agency, and State of Alaska. These projects involved site 
assessment, remediation and long-term monitoring for both wetland and riparian habitats. She has 
performed a noise impact study for an oil refinery. She was also involved with facilitating tribal community 
and military Restoration Advisory Board meetings in various remote locations throughout Alaska. 
 
Since moving to Montana, Jeannette has earned her Masters of Science degree giving her strong analytical 
background in groundwater hydrology and soils, as well as large database management and advanced 
statistical analysis. Jeannette has performed both large-scale (100acre) and small-scale wetland delineations 
(in accordance with the 1987 Corps of Engineers wetland delineation guidelines) for government agencies 
and private landowners in Montana. In September 2003, she attended the Wetland Training Institute course 
entitled, “Wetland delineation with emphasis on soils and hydrology” where she was introduced to innovative 
techniques for wetland delineation and impact assessment. 
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AREAS OF EXPERTISE 
Wetland habit analysis and delineations; site management for wetland restoration and revegetation; wetland 
delineation, mitigation, and alternatives analysis report preparation; stream and spring creek reclamation site 
management and revegetation; section 404 permitting; construction logistics and site management; soil 
sampling, texturing and analysis; surface water and groundwater sampling and analysis; groundwater 
monitoring well installation; topographic survey of streams, ponds and wetlands. 
 
AFFILIATIONS 
• Society of Wetland Scientists (SWS)  
 
Barney Hallin, L.S. - Associate 
  
EDUCATION  
B.S., Physics, Montana State University, MT, 1979, Graduated with Honors 
   
EXPERIENCE 
Barney has 26 years of professional land surveying experience. He has been a land surveyor with Hallin & 
Associates since 1988 and has been registered as a Professional Land Surveyor since 1991. In addition to his 
experience with residential, commercial and industrial surveying, Barney has worked on a number of aquatic-
related projects with Hallin & Associates. These projects involved floodplain boundary determinations along the 
Yellowstone and Main Boulder River, as well as Mill Creek (Paradise Valley, MT). Other aquatic-related work 
includes numerous boundary projects in which ownership of the stream bed, banks and islands were 
determined. Barney has completed over 60 topographic mapping projects using GPS, traditional mapping 
skills, and 12 Aerial Photogrammetry Control networks.      
  
AREAS OF EXPERTISE 
Land surveyor, party chief and instrumentation man with responsibilities involving establishing new property 
boundaries, section breakdown, old boundary retracement, corner search & re-establishment, horizontal and 
vertical control networks (using GPS-RTK and post processing traditional methods), corner recordations, deed 
research, legal descriptions, topographic mapping, flood plain elevations, water flow measurements, site stake-
out, roadway design precise microwave tower alignments and microwave path studies, as well as drafting 
(CAD-Microstation and hand experience).  
  
David Jensen 
 
EDUCATION  
B.S., Disturbed Land Rehabilitation, Minor Range Science, Montana State University, MT, 1995 
  
EXPERIENCE 
David is sole proprietor of Native Landscapes & Reclamation, a successful seven-year-old company 
specializing in large-scale residential landscapes and construction site reclamation. He coordinates and 
oversees projects throughout southwest and south central Montana. Dave has extensive experience in the use 
of erosion control mats, hydro seeding, as well as installation of plugs and containerized plant products. 
 
David also has extensive experience in machine operation including backhoe, loaders and hydro seeding 
equipment. His knowledge of reclamation planning, logistics and monitoring has helped our company for three 
years. 
 
AREAS OF EXPERTISE  
Mined land reclamation; methods of revegetating severely disturbed sites, sampling and analysis of vegetative 
success; soils assessment; mapping, sampling, and analyzing pre-mined and post-mined soils; mined land 
reclamation planning, permitting, and oversight. 
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Tom Sharp, Ph.D. - Associate 
 
EDUCATION 
Ph.D., Civil Engineering, Montana State University, MT, 1999 
M.S., Environmental Engineering, Montana Tech of the University of Montana, MT 1996  
M.S., Biological Sciences, Montana State University, MT, 1993 
B.S., Biological Sciences, Montana State University, MT, 1988 
  
EXPERIENCE 
Tom Sharp has worked in the civil and environmental engineering field in Montana since 1995 and is now the 
president of his own company, Sharp Corp., which has been in business since 2002. Prior to 1995 he worked 
for seven years as a biologist in Montana, Washington and North Carolina. In April 2004, Tom took the 
Professional Engineer Exam and will get the test results in June, 2004. 
 
Tom has designed and prepared feasibility studies, treatability studies, and engineering cost analysis reports 
for a number of large-scale projects requiring the use of constructed wetlands and/or lagoons for treating 
waters and sediments impacted by historic mining. Other work related to these projects involved modeling the 
effect of bioeochemical carbon, nitrogen and phosphorus cycling on pH and CO2 equilibria in the constructed 
wetlands and treatment lagoons for removing metals from surface and groundwater. He has designed and 
prepared environmental impact statements, remedial investigation and site characterization reports, including 
fate and transport reports for several mining operations in Montana. Tom's limnology, hydrology and aquatic 
background has enable him to develop water quality monitoring programs; characterize water chemistry, 
physical limnology and sediment samples; prepare QA/QC plans and surface water sampling plans for EPA 
Region 10; evaluate flood frequencies using USGS protocols; and prepare state hydrographs using hydraulic 
modeling software. 
 
Tom has continued his professional development by attending the following short courses and workshops: 
Watershed Modeling System (WMS) Software Workshop (ASCE); Watershed Modeling Workshop, Water 
Environment Federation Watershed Conference; TMDLs – Opportunity or Controversy for the San Francisco 
Bay Area Seminar; ArcView GIS for the Environmental Professional. 
 
AREAS OF EXPERTISE 
Constructed wetlands; groundwater remediation; site characterization; chemical and biological wastewater 
treatement; contaminated sediments; giohydrology; hydrology; limnology; aqueous geochemistry; microbial 
ecology; TMDL; ArcView, GIS, Flowmaster, PHREEQC, and statistical software. 
 
AFFILIATIONS 
 Society for Mining, Metallurgy, and Exploration 

 
Frank Stewart, P.E. - Associate 
  
EDUCATION 
M.S., Civil Engineering, Montana State University, 1988  
B.S., Electrical Engineering, University of Alabama, 1974  
  
  
EXPERIENCE 
Frank Stewart has been working as an engineer for the last 29 years, is a registered Professional Engineer, 
and has owned Stewart Engineering since 1997. He has recently completed projects involving design and 
oversight of ponds, dams, pipelines, and open channels; aquifer testing and modeling; and mathematical 
modeling of biofouled pipelines. Frank has written a number of successful federal grant applications for R & D 
projects and served as the design engineer and/or project manager for these projects. He is experienced with 
investigation and remediation of leading petroleum tanks and pipelines. Frank is a registered Septic Site 
Evaluator in Gallatin County, Mt. These investigations include groundwater and surface water sampling for 
nitrate, hydraulic conductivity calculations, groundwater gradient determination, calculation of nitrate and 
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phosphorus plumes, contour mapping, data tabulation, design of septic systems, and reporting. This work has 
provided a strong background in practical field methods of data collection, as well as experience in computer 
mapping and reporting to governmental agencies. 
 
AREAS OF EXPERTISE 
Design of pressure and gravity-flow pipeline systems; aquifer testing and analysis; design of groundwater 
pumping systems; design of pond and dams; design and modification of stream channels; design of fire 
suppression systems; development of budgets and timelines; completion of structural applications in 
accordance with federal requirements; development of installation specifications; budget oversight and 
management; production of as-built manuals; code generation for imbedded micro controllers; user-interface 
design and code generation for PC-based interactive applications; CAD products; statistical analysis and 
graphical presentation of data.    
 
Meghan Rae Mutch  
  
EDUCATION  
B.S., Horticulture, Montana State University, MT, 2003  
  
EXPERIENCE 
Meghan has five years of experience working in nurseries in southwest Montana. She is responsible for 
coordinating field collections and identification for our revegetation projects at ADC. She also organizes and 
supervises the production of large-scale native wetland and non-wetland plant orders. She supervises 
maintenance crews for all indoor and outdoor growing. Meghan has experience in greenhouse seed and 
cutting propagation. She is currently in charge of updating the nursery inventory and organizing protocols for 
our subsequent years’ plant growing. 
 
In addition, Meghan has experience in woody plant propagation; plant physiology; horticultural science and 
technology; nutrient cycling, landscape management, irrigation systems and design; computer administration 
as well as database creation and management. 
 
AREAS OF EXPERTISE  
Identification of perennials, annuals, wildflowers and grasses, throughout USDA zones 3,4, and 5; coordination 
and oversight for large-scale native plant orders; extensive expertise in seed propagation, field planting, 
watering, transplanting, pruning and maintenance of revegetation; identification and control of plant pests; 
general problem solving skills in the greenhouse and outdoor growing areas. 
 
Karen Christiansen   
 
EDUCATION 
Custer High school, Miles City, MT 
 
EXPERIENCE 
Karen has been in the greenhouse/nursery industry for 8 years in Montana. For the last four years, she has 
been responsible for managing and running the growing facilities for Aquatic Design & Construction, Inc. This 
includes plat propagation, production, identification; personnel and facilities management; inventory control, 
new plant protocol and budgeting; Karen also assists with sales and marketing as well as attending trade 
shows and conventions. 
 
AREAS OF EXPERTISE 
Native plant identification, propagation and production management for large-scale orders; greenhouse seed 
and cutting propagation, propagule collection and survival monitoring; identification and control of plant pests. 
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Max Hjortsberg  
  
EDUCATION 
B.A., History, Skidmore College, NY, 1996, Graduated w 
   
EXPERIENCE  
Max began his field experience as a Range Technician for the US Forest Service Administration 1993. He has 
been with ADC for the last three years and is responsible for field restoration design implementation. He is 
accountable for lining up all aspects of the wetland, stream and pond revegetation efforts including but not 
limited to: planning, coordination, supply and equipment acquisition, crew leader, equipment operation, 
topographic survey, daily construction report and budgeting as well as maintenance. Over the last three years, 
Max has become a very innovative problem solver in the field. He is also involved with plant identification and 
collection for ADC;s native plant nursery. 
 
AREAS OF EXPERTISE  
Field planting; crew leader, restoration design implementation, equipment operation, and budget oversight. 
 
AFFILIATIONS 
• Joe Brooks Chapter of Trout Unlimited, Board Member 
• Park County Historical Society    
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APPENDIX A:  STANDARD TERMS AND CONDITIONS 
 
By submitting a response to this invitation for bid, request for proposal, limited solicitation, or 
acceptance of a contract, the vendor agrees to acceptance of the following Standard Terms 
and Conditions and any other provisions that are specific to this solicitation or contract.  
 
ACCEPTANCE/REJECTION OF BIDS, PROPOSALS, OR LIMITED SOLICITATION RESPONSES: The 
State reserves the right to accept or reject any or all bids, proposals, or limited solicitation responses, wholly or 
in part, and to make awards in any manner deemed in the best interest of the State. Bids, proposals, and 
limited solicitation responses will be firm for 30 days, unless stated otherwise in the text of the invitation for bid, 
request for proposal, or limited solicitation. 
 
ACCESS AND RETENTION OF RECORDS: The contractor agrees to provide the department, Legislative 
Auditor, or their authorized agents, access to any records necessary to determine contract compliance (Mont. 
Code Ann. § 18-1-118). The contractor agrees to create and retain records supporting the services rendered or 
supplies delivered for a period of three years after either the completion date of the contract or the conclusion 
of any claim, litigation, or exception relating to the contract taken by the State of Montana or third party. 
 
ALTERATION OF SOLICITATION DOCUMENT: In the event of inconsistencies or contradictions between 
language contained in the State’s solicitation document and a vendor’s response, the language contained in 
the State’s original solicitation document will prevail. Intentional manipulation and/or alteration of solicitation 
document language will result in the vendor’s disqualification and possible debarment. 
 
ASSIGNMENT, TRANSFER AND SUBCONTRACTING: The contractor shall not assign, transfer or 
subcontract any portion of the contract without the express written consent of the department. (Mont. Code 
Ann. § 18-4-141.) 
 
AUTHORITY: The following bid, request for proposal, limited solicitation, or contract is issued under authority 
of Title 18, Montana Code Annotated, and the Administrative Rules of Montana, Title 2, chapter 5. 
 
COMPLIANCE WITH LAWS: The contractor must, in performance of work under the contract, fully comply 
with all applicable federal, state, or local laws, rules and regulations, including the Montana Human Rights Act, 
the Civil Rights Act of 1964, the Age Discrimination Act of 1975, the Americans with Disabilities Act of 1990, 
and Section 504 of the Rehabilitation Act of 1973. Any subletting or subcontracting by the contractor subjects 
subcontractors to the same provision. In accordance with section 49-3-207, MCA, the contractor agrees that 
the hiring of persons to perform the contract will be made on the basis of merit and qualifications and there will 
be no discrimination based upon race, color, religion, creed, political ideas, sex, age, marital status, physical or 
mental disability, or national origin by the persons performing the contract. 
 
CONFORMANCE WITH CONTRACT: No alteration of the terms, conditions, delivery, price, quality, quantities, 
or specifications of the contract shall be granted without prior written consent of the State Procurement Bureau.  
Supplies delivered which do not conform to the contract terms, conditions, and specifications may be rejected 
and returned at the contractor’s expense.  
 
DEBARMENT: The contractor certifies, by submitting this bid or proposal, that neither it nor its principals are 
presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 
participation in this transaction (contract) by any governmental department or agency. If the contractor cannot 
certify this statement, attach a written explanation for review by the State. 
 
DISABILITY ACCOMMODATIONS: The State of Montana does not discriminate on the basis of disability in 
admission to, access to, or operations of its programs, services, or activities. Individuals, who need aids, 
alternative document formats, or services for effective communications or other disability-related 
accommodations in the programs and services offered, are invited to make their needs and preferences known 
to this office.  Interested parties should provide as much advance notice as possible. 
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FACSIMILE RESPONSES: Facsimile responses will be accepted for invitations for bids, small purchases or 
limited solicitations ONLY if they are completely received by the State Procurement Bureau prior to the time set 
for receipt. Bids, or portions thereof, received after the due time will not be considered. Facsimile responses to 
requests for proposals are ONLY accepted on an exception basis with prior approval of the procurement 
officer. 
 
FAILURE TO HONOR BID/PROPOSAL: If a bidder/offeror to whom a contract is awarded refuses to accept 
the award (PO/contract) or, fails to deliver in accordance with the contract terms and conditions, the 
department may, in its discretion, suspend the bidder/offeror for a period of time from entering into any 
contracts with the State of Montana. 
 
FORCE MAJEURE: Neither party shall be responsible for failure to fulfill its obligations due to causes beyond 
its reasonable control, including without limitation, acts or omissions of government or military authority, acts of 
God, materials shortages, transportation delays, fires, floods, labor disturbances, riots, wars, terrorist acts, or 
any other causes, directly or indirectly beyond the reasonable control of the non-performing party, so long as 
such party is using its best efforts to remedy such failure or delays. 
 
HOLD HARMLESS/INDEMNIFICATION: The contractor agrees to protect, defend, and save the State, its 
elected and appointed officials, agents, and employees, while acting within the scope of their duties as such, 
harmless from and against all claims, demands, causes of action of any kind or character, including the cost of 
defense thereof, arising in favor of the contractor’s employees or third parties on account of bodily or personal 
injuries, death, or damage to property arising out of services performed or omissions of services or in any way 
resulting from the acts or omissions of the contractor and/or its agents, employees, representatives, assigns, 
subcontractors, except the sole negligence of the State, under this agreement. 
 
LATE BIDS AND PROPOSALS: Regardless of cause, late bids and proposals will not be accepted and will 
automatically be disqualified from further consideration. It shall be solely the vendor’s risk to assure delivery at 
the designated office by the designated time. Late bids and proposals will not be opened and may be returned 
to the vendor at the expense of the vendor or destroyed if requested. 
 
PAYMENT TERM: All payment terms will be computed from the date of delivery of supplies or services OR 
receipt of a properly executed invoice, whichever is later. Unless otherwise noted in the solicitation document, 
the State is allowed 30 days to pay such invoices. All contractors may be required to provide banking 
information at the time of contract execution in order to facilitate State electronic funds transfer payments. 
 
RECIPROCAL PREFERENCE: The State of Montana applies a reciprocal preference against a vendor 
submitting a bid from a state or country that grants a residency preference to its resident businesses. A 
reciprocal preference is only applied to an invitation for bid for supplies or an invitation for bid for 
nonconstruction services for public works as defined in section 18-2-401(9), MCA, and then only if federal 
funds are not involved. For a list of states that grant resident preference, see 
http://www.discoveringmontana.com/doa/gsd/css/Resources/ReciprocalPreference.asp. 
 
REFERENCE TO CONTRACT: The contract or purchase order number MUST appear on all invoices, packing 
lists, packages and correspondence pertaining to the contract. 
 
REGISTRATION WITH THE SECRETARY OF STATE: Any business intending to transact business in 
Montana must register with the Secretary of State. Businesses that are incorporated in another state or 
country, but which are conducting activity in Montana, must determine whether they are transacting business in 
Montana in accordance with sections 35-1-1026 and 35-8-1001, MCA. Such businesses may want to obtain 
the guidance of their attorney or accountant to determine whether their activity is considered transacting 
business. 
 
If businesses determine that they are transacting business in Montana, they must register with the Secretary of 
State and obtain a certificate of authority to demonstrate that they are in good standing in Montana. To obtain 
registration materials, call the Office of the Secretary of State at (406) 444-3665, or visit their website at 
http://www.sos.state.mt.us. 

http://www.discoveringmontana.com/doa/gsd/css/Resources/ReciprocalPreference.asp
http://www.sos.state.mt.us/
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SEPARABILITY CLAUSE: A declaration by any court, or any other binding legal source, that any provision of 
the contract is illegal and void shall not affect the legality and enforceability of any other provision of the 
contract, unless the provisions are mutually dependent. 
 
SHIPPING: Supplies shall be shipped prepaid, F.O.B. Destination, unless the contract specifies otherwise. 
 
SOLICITATION DOCUMENT EXAMINATION: Vendors shall promptly notify the State of any ambiguity, 
inconsistency, or error, which they may discover upon examination of a solicitation document. 
 
TAX EXEMPTION: The State of Montana is exempt from Federal Excise Taxes (#81-0302402). 
 
TECHNOLOGY ACCESS FOR BLIND OR VISUALLY IMPAIRED: Contractor acknowledges that no state 
funds may be expended for the purchase of information technology equipment and software for use by 
employees, program participants, or members of the public unless it provides blind or visually impaired 
individuals with access, including interactive use of the equipment and services, that is equivalent to that 
provided to individuals who are not blind or visually impaired. (Mont. Code Ann. § 18-5-603.) Contact the State 
Procurement Bureau at (406) 444-2575 for more information concerning nonvisual access standards. 
 
TERMINATION OF CONTRACT: Unless otherwise stated, the State may, by written notice to the contractor, 
terminate the contract in whole or in part at any time the contractor fails to perform the contract. 
 
UNAVAILABILITY OF FUNDING: The contracting agency, at its sole discretion, may terminate or reduce the 
scope of the contract if available funding is reduced for any reason. (Mont. Code Ann. § 18-4-313 (3).) 
 
U.S. FUNDS: All prices and payments must be in U.S. dollars. 
 
VENUE: This solicitation is governed by the laws of Montana. The parties agree that any litigation concerning 
this bid, request for proposal, limited solicitation, or subsequent contract, must be brought in the First Judicial 
District in and for the County of Lewis and Clark, State of Montana, and each party shall pay its own costs and 
attorney fees. (Mont. Code Ann. § 18-1-401.) 
  
WARRANTIES: The contractor warrants that items offered will conform to the specifications requested, to be 
fit and sufficient for the purpose manufactured, of good material and workmanship and free from defect. Items 
offered must be new and unused and of the latest model or manufacture, unless otherwise specified by the 
State. They shall be equal in quality and performance to those indicated herein. Descriptions used herein are 
specified solely for the purpose of indicating standards of quality, performance and/or use desired. Exceptions 
will be rejected. 
 
 

Revised 11/03 
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